2012 — 2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

NORTHWEST REGION

CONSULTANT PACKAGE NW 01

Project I.D. #1 1195-13-71

Highway/Street: STH 35

Termini/Location: City of Superior, Tower Avenue
Belknap Street to 3" Street

County: Douglas

Length: 1.169 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to Traffic

Letting Date: January 8, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $7,500,000 - $9,999,999

Project I.D. # 2 1195-13-72

Highway/Street: STH 35

Termini/Location: City of Superior, Tower Avenue
Belknap Street to 3" Street

County: Douglas

Length: N/A — Utilities/Superior Water, Light Company

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to Traffic

Letting Date: January 8, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 3 8010-07-74

Highway/Street: STH 35

Termini/Location: City of Superior, Tower Avenue
Belknap Street to 3" Street

County: Douglas

Length: N/A — Pedestrian Enhancements

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to Traffic

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
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Project I.D. #4
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8998-00-08
Local Street
City of Superior, Tower Avenue Side Streets

Banks Avenue Alley — Ogden Avenue Alley
Douglas

N/A — Various Spot Locations
Reconstruction

Urban

Closed to Traffic

January 8, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. #5 8998-00-21
Highway/Street: STH 35

Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

City of Superior, Tower Avenue

Belknap Street to 3" Street
Douglas

N/A — Street Scape Beautification
Reconstruction

Urban

Closed to Traffic

January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Projects consist of completing roadway corridor reconstruction, including
parking lanes, sidewalks and side street to just beyond alley (local cost
share agreement), upgrading storm sewer system to eliminate the
combined storm / sanitary sewer. New roadway configuration will
incorporate a TWLTL configuration with spot raised median areas. Also
includes excavation, base course, warranted HMA pavement, concrete
pavement, lighting upgrades, median & sidewalk improvements,
pavement marking.

Complexity Level: Medium-High

Associated Contracts: All project Id’s are tied to one let project

Restrictions: None

Construction Leader Required: No — Department supplies project manager & project
leader

Construction Support Staff Required: Yes

Anticipated Number: 4-6

Required Certification:
Duties:

See above major items of work for required certification.
All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:Jennifer.Oldenburg@dot.wi.gov?subject=Question%20about%20NW01%20-%201195-13-71,%201195-13-72,%208010-07-74,%208998-00-08%20and%208998-00-21

CONSULTANT PACKAGE NW 02

Project I.D. #1 1190-43-71

Highway/Street: USH 2

Termini/Location: Superior — Rockmont Road

Superior Safety Weight Facility 72

County: Douglas

Length: Spot Location

Project Type: Miscellaneous

Urban and/or Rural: Rural

Traffic Control: Staged Construction

Letting Date: July 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $7,500,000 - $9,999,999
Major Items of Work: Project consists of clearing and grubbing, topsoil removal, grading,

culvert pipe, storm sewer, borrow excavation, excavation below
subgrade, curb and gutter, concrete pavement, HMA pavement, base
aggregate, building demolition, wetland mitigation and creation, concrete
pavement removal, weigh-in- motion system, static weigh scale,
operations and inspection building, communications tower, site lighting,
permanent signing and traffic control.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-5

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:Jennifer.Oldenburg@dot.wi.gov?subject=Question%20about%20NW02%20-%201190-43-71

CONSULTANT PACKAGE NW 03

Project I.D. #1 1180-43-71

Highway/Street: USH 2

Termini/Location: Superior - Brule

USH 53 Interchange to CTH D

County: Douglas

Length: 5.33 miles

Project Type: Reconditioning

Urban and/or Rural: Rural

Traffic Control: Staged Construction

Letting Date: July 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $7,500,000 - $9,999,999
Major Items of Work: Project will begin just easterly of the USH 2 & 53 interchange where the 4

lane section will be milled and overlaid with HMA pavement, new curb
and gutter replacement and where needed, manholes corrected. From
Snooky Road to Wentworth USH 2 will be realigned to correct defiencies
and improve safety. Wentworth Road to CTH D will consist of pavement
replacement with some EBS section. Middle River box culvert will be
extended south approximately 11 feet. Excavation common, base
aggregate dense, concrete pavement, HMA pavement, culvert pipe &
beam guard, pavement marking

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: No — Department supplies project manager & project
leader

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW03%20-%201180-43-71

CONSULTANT PACKAGE NW 04

Project I.D. #1 8160-14-71
Highway/Street: STH 13
Termini/Location: Bayfield - Cornucopia
7" Street to Old CTH K
County: Bayfield
Length: 3.48 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Staged under traffic with flagging operations
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 8338-00-71
Highway/Street: Local Street

Termini/Location: City of Bayfield, Historic Bayfield Street
Broad Street and Second Street

County: Bayfield

Length: Spot Location

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to Traffic

Letting Date: February 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work: Project 8160-14-71 consists of pulverizing and overlay of roadway,

replace deteriorated curb and gutter, construct sidewalk and right turn
lane

Project 8338-00-71 consists of modern subsurface will be placed and
surfaced with historic brick cobblestone. Terraces, sidewalks, street
lighting and signage will be placed

Complexity Level: Low

Associated Contracts: All project Id’s are tied to one let project

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW04%20-%208160-14-71%20and%208338-00-71

CONSULTANT PACKAGE NW 05

Project I.D. #1 1180-04-60
Highway/Street: USH 2
Termini/Location: Ino - Ashland

CTH E to USH 63
County: Bayfield
Length: 6.10 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Constructed under traffic with single lane closure
Letting Date: April 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. #2 1560-02-60
Highway/Street: USH 63
Termini/Location: Drumond — USH 2

STH 118 to USH 2
County: Bayfield
Length: 2.62 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Constructed under traffic with single lane closure
Letting Date: April 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work: Projects consist of surface mill and HMA overlay, beam guard terminals,

rehabilitate cross drains as necessary, pavement marking and sign
replacement.

Complexity Level: Low

Associated Contracts: Both projects are tied as one let project.

Restrictions: None

Construction Leader Required: No — Department supplies project manager & project
leader

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW05%20-%201180-04-60%20and%201560-02-60

Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NW 06

8530-13-71

STH 77

Clam Lake — STH 13

West Fork Chippewa River Bridge: C-02-0025
Ashland

Spot Location

Bridge Replacement

Rural

Staged Construction

March 13, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project consists of removing old structure, excavation common, base
aggregate dense, asphaltic surface, Structure C-02-0025, permanent
signing & pavement marking

Low

None

Environmental commitments, maintain access during construction, 0.023
acres of wetland impacts will be mitigated at Staples Creek-Barron
County wetland bank. Decontaminate any equipment that has been in
contact with waters of state. Removing old structure over waterway with
minimal debris will be adequate for this project. Notify WDNR if structure
must be dropped into waterway before removal. Line all impacted banks
with clean riprap. Maintain flow of West Fork Chippewa River during
culvert / dam replacement. If a cofferdam is required, construct with non-
erodible materials

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1-2

See above major items of work for required certification.
All duties required for construction engineering /
management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW06%20-%208530-13-71

CONSULTANT PACKAGE NW 07

Project I.D. #1 1570-01-70
Highway/Street: USH 8
Termini/Location: St Croix Falls — Turtle Lake
STH 46 Intersection
County: Polk
Length: 0.244 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged Construction
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Project consists of reconstructing intersection to modern roundabout

excavation, base course, HMA pavement, concrete pavement, concrete
curb & gutter, concrete sidewalk, culvert pipes, storm sewer pipes,
permanent signing & pavement marking.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-4

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW07%20-%201570-01-70

CONSULTANT PACKAGE NW 08

Project I.D. #1 1050-03-73
Highway/Street: STH 29
Termini/Location: Chippewa Falls — Cadott
CTH J Bridge: B-09-0034
County: Chippewa
Length: 0.16 Miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Detour
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000 - $999,999
Project I.D. # 2 7080-00-73
Highway/Street: USH 12
Termini/Location: Eau Claire — Fairchild
City of Altoona, CTH AA Intersection
County: Eau Claire
Length: 0.49 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged under traffic
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. # 3 7090-02-72
Highway/Street: USH 12
Termini/Location: Eau Claire, Clairemont Avenue
STH 312 to Cameron Street
County: Eau Claire
Length: 3.13 Miles
Project Type: Miscellaneous
Urban and/or Rural: Urban
Traffic Control: Staged under traffic
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Project 1050-03-73 consists of structure re-decking, milling existing

pavement, HMA overlay, beam guard and terminals, permanent signs
and pavement marking.

Project 7080-00-73 consists of constructing new signalized intersection.
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Project 7090-00-72 consists of modifying existing interchange to extend
turn lanes, adding turn signals and upgrading traffic signal interconnect
along corridor.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: No - Department supplies project manager and project
leader.

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist

NW Region, 22 Packages


mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW08%20-%201050-03-73,%207080-00-73%20and%207090-02-72

CONSULTANT PACKAGE NW 09

Project I.D. #1 1022-08-73
Highway/Street: IH 94
Termini/Location: Eau Claire - Osseo

STH 37 to USH 53
County: Eau Claire
Length: 4.96 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Staged Construction
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $15,000,000 and more
Project I.D. # 2 1022-08-77
Highway/Street: IH 94
Termini/Location: Menomonie - Eau Claire

STH 312/ CTH EE to STH 37
County: Eau Claire
Length: 7.05 Miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Staged under traffic
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000 - $4,999,999

Major Items of Work: Project 1022-08-73 consists of removing concrete pavement, PCC

pavement, HMA pavement, bridge rehabilitation, beam guard and
terminals, permanent signing and pavement marking.

Project 1022-08-77 consists of milling existing pavement, SMA pavement
overlay, HMA pavement, concrete fast-track repairs, asphalt base
patching, ramp gates, permanent signing and pavement marking.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-4

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW09%20-%201022-08-73%20and%201022-08-77

CONSULTANT PACKAGE NW 10

Project I.D. #1 7080-05-73
Highway/Street: USH 12
Termini/Location: Village of Merillan, Washington & Hammond
Merrill Street to North Junction of Old Highway 12
County: Jackson
Length: 0.85 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Project consists of removing pavement, PCC concrete pavement, HMA

pavement, sidewalk, curb and gutter, storm sewer, sanitary sewer and
water main, street lighting, community sensitive design — landscaping,
upgrade of railroad crossing, beam guard, permanent signing and
pavement marking.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW10%20-%207080-05-73

CONSULTANT PACKAGE NW 11

Project I.D. #1 7540-03-70

Highway/Street: USH 12

Termini/Location: City of Black River Falls, Water Street
IH 94 to STH 54 Eastbound

County: Jackson

Length: 1.11 Miles

Project Type: Resurfacing

Urban and/or Rural: Urban

Traffic Control: Staged under traffic

Letting Date: April 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 2 7550-03-72

Highway/Street: STH 54

Termini/Location: City of Black River Falls, Main Street
11" Street to USH 12

County: Jackson

Length: 0.84 Miles

Project Type: Resurfacing

Urban and/or Rural: Urban

Traffic Control: Staged under traffic with short-term detour

Letting Date: April 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work: Projects consist of milling concrete pavement partial depth, HMA

pavement overlay, concrete masonry deck overlay, structure re-decking,
permanent signing & pavement marking.

Complexity Level: Medium

Associated Contracts: Projects 7540-03-70 and 7550-03-72 are tied together as one let
contract.

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW11%20-%207540-03-70%20and%207550-03-72

CONSULTANT PACKAGE NW 12

Project I.D. #1 1023-07-60
Highway/Street: IH 94
Termini/Location: Osseo — Black River Falls
4 Bridges: B-27-0020, B-27-0047, B-27-0052 & B-27-0053
County: Jackson
Length: Spot Locations
Project Type: Bridge Painting
Urban and/or Rural: Rural
Traffic Control: Staged Construction
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $7,499,999
Major Items of Work: Project consists of bridge painting.
Complexity Level: Low
Associated Contracts: None
Restrictions: Staged construction utilizing weekday single lane closures with all lanes

open during weekends.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Bridge painting certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW12%20-%201023-07-60

CONSULTANT PACKAGE NW 13

Project I.D. #1 1022-00-73
Highway/Street: IH 94
Termini/Location: Menomonie - Eau Claire
Westbound Red Cedar River Bridge: B-17-0208
County: Dunn
Length: 1.02 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Staged Construction
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999
Major Items of Work: Project consists of common excavation, base aggregate dense, PCC

pavement, HMA pavement, removing structure, structure B-17-0208,
permanent signing, traffic control and pavement marking.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: No - Department supplies project manager and project
leader.

Construction Support Staff Required: Yes

Anticipated Number: 2

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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mailto:jennifer.oldenburg@dot.wi.gov?subject=Question%20about%20NW13%20-%201022-00-73

CONSULTANT PACKAGE NW 14

Project I.D. #1 1022-07-77
Highway/Street: IH 94
Termini/Location: Hudson — Menomonie
STH 128 — Wilson Creek (Eastbound & Westbound)
County: Dunn
Length: 12.6 Miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Staged under traffic with lane closures
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $10,000,000 - $12,499,999
Major Items of Work: Project consists of removing asphaltic surface milling, base aggregate
dense, HMA pavement, traffic control, pavement marking & permanent
signing.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NW 15

8070-01-73

USH 63

Baldwin — Clear Lake

STH 46 to STH 64 East

St. Croix

4.9 Miles

Pavement Replacement

Rural

Staged under traffic with flagging operations

December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999

Project I.D. # 2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8070-01-74

USH 63

Baldwin-Clear Lake

STH 46 & STH 64 Intersection
St. Croix

0.44 Miles

Reconstruction

Rural

Staged Construction

December 11, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 3 8070-01-75
Highway/Street: USH 63

Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Baldwin-Clear Lake

STH 64 East Intersection
St. Croix

0.26 Miles
Reconstruction

Rural

Staged Construction

December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999

Project I.D. # 4
Highway/Street:
Termini/Location:

County:
Length:
Project Type:
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8070-08-76

USH 63

Baldwin-Clear Lake

STH 64 To North County Line
St. Croix

5.05 Miles

Pavement Replacement



Urban and/or Rural: Rural

Traffic Control: Staged under traffic with flagging operations

Letting Date: July 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $3,000,000 - $3,999,999

Project I.D. #5 8070-09-71

Highway/Street: USH 63

Termini/Location: Baldwin-Clear Lake

USH 12 West To STH 64

County: St. Croix

Length: 11.21 Miles

Project Type: Reconditioning

Urban and/or Rural: Rural

Traffic Control: Staged under traffic with flagging operations

Letting Date: December 11, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $7,500,000 - $9,999,999
Major Items of Work: Projects consist of constructing a roundabout at the USH 63/ STH 64 /

STH 46 intersection, constructing a turn lane at the USH 63 North
intersection, replacing HMA pavement on STH 64, common excavation,
storm sewer, base aggregate dense, concrete curb and gutter, asphaltic
pavement milling & relay on USH 63, permanent signing, traffic control
and pavement marking.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NW 16

1020-01-75

IH 94

Hudson — Baldwin

St. Croix River Bridge Westbound: B-55-0061
St. Croix

0.45 Miles

Bridge Rehabilitation

Rural

Staged under traffic with lane closures

November 13, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $750,000 - $999,999
Project I.D. #2 1020-01-76
Highway/Street: IH 94

Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Hudson — Baldwin

St. Croix River Bridge Eastbound: B-55-0126
St. Croix

0.45 Miles

Bridge Rehabilitation

Rural

Staged under traffic with lane closures

November 13, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $750,000 - $999,999
Project I.D. #3 1020-06-61
Highway/Street: IH 94

Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Hudson — Baldwin

STH 35 North to USH 12

St. Croix

4.5 Miles

Roadway Maintenance

Rural

Staged under traffic with lane closures

November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000 - $3,999,999

Major Items of Work:

Complexity Level:
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Project consists of concrete pavement fast track, concrete pavement
repair and replacement, precast concrete pavement repair, asphaltic
surface, milling, removing concrete surface partial depth, epoxy deck

overlay of structures B-55-0061 and B-55-0126, concrete curb and gutter,

concrete sidewalk, beam guard, ramp gates, permanent signing and
pavement marking.
Medium



Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist

NW Region, 22 Packages
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CONSULTANT PACKAGE NW 17

Project I.D. #1 9227-01-20
Highway/Street: Various Highways
Termini/Location: Northwest Region, Various Highways
Crackfill & Sealcoat
County: Region Wide
Length: Spot Locations
Project Type: Roadway Maintenance
Urban and/or Rural: Rural & Urban
Traffic Control: Staged under traffic with lane closures
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Project consists of crack fill and seal coat on various highways in the
Northwest Region.
Complexity Level: Low
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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CONSULTANT PACKAGE NW 18

Project I.D. #1 8640-02-61
Highway/Street: STH 79
Termini/Location: Menomonie - Connorsville
STH 170 To STH 64
County: Dunn
Length: 8.36 Miles
Project Type: Roadway Maintenance / Resurfacing
Urban and/or Rural: Rural
Traffic Control: Staged under traffic with lane closures
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. #2 8640-02-71
Highway/Street: STH 79
Termini/Location: Boyceville - Connorsville
Slovak Valley Creek Bridge: B-17-0364
County: Dunn
Length: 0.05 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed with detour
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Projects consist of asphaltic milling, asphaltic pavement, minor grading,

single span bridge replacement, base course, permanent signing and
pavement marking.

Complexity Level: Medium

Associated Contracts: Projects 8640-02-61 and 8640-02-71 are tied together as one let
contract.

Restrictions: Holiday work restrictions and swallow netting.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: See above major items of work for required certification.

Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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CONSULTANT PACKAGE NW 19

Project I.D. #1 7150-01-60
Highway/Street: STH 35
Termini/Location: Trempealeau — Fountain City
South County Line to STH 54
County: Buffalo
Length: 4.25 Miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Staged under traffic with flagging operations
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Projects consist of concrete pavement repair, diamond grinding, route
and seal, and pavement marking.
Complexity Level: Medium Low
Associated Contracts: None
Restrictions: Holiday work restrictions.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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CONSULTANT PACKAGE NW 20

Project I.D. #1 7200-02-71

Highway/Street: STH 35

Termini/Location: River Falls — Hudson

Radio Road Interchange: B-55-0232

County: St. Croix

Length: 0.91 Miles

Project Type: New Interchange Construction

Urban and/or Rural: Rural

Traffic Control: Staged Construction

Letting Date: March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $7,500,000 - $9,999,999
Major Items of Work: Project consists of constructing three roundabouts, one bridge, two box

culverts, concrete pavement, asphaltic pavement, highway lighting,
permanent signing, pavement marking, common excavation, base
aggregate, storm sewer and traffic control.

Complexity Level: High

Associated Contracts: None

Restrictions: Project anticipated to take two construction seasons.
Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 4

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist

NW Region, 22 Packages
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CONSULTANT PACKAGE NW 21

Project I.D. #1 1530-01-74
Highway/Street: USH 10
Termini/Location: Prescott — Ellsworth
CTH QQ Intersection
County: Pierce
Length: 0.1 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 7210-08-72
Highway/Street: USH 63
Termini/Location: Martell — Baldwin
Rush River Bridge: B-47-0205
County: Pierce
Length: 0.099 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detour
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Projects consist of reconstructing north leg of CTH QQ at USH 10,

replacing bridge over the Rush River near Martell, excavation common,
excavation rock, concrete masonry bridges, pile driving, asphaltic
pavement ant traffic control.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist
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CONSULTANT PACKAGE NW 22

Project I.D. #1 1721-01-61
Highway/Street: STH 35
Termini/Location: Pepin — Hager City
South County Line To USH 63

County: Pierce
Length: 13.9 Miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Staged construction with flagging operations
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999
Project I.D. #2 7170-00-70
Highway/Street: STH 25
Termini/Location: Nelson — Durand
Fox Coulee Creek Bridge: B-06-0185
County: Buffalo
Length: 0.93 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Staged construction with temporary signals
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #3 7180-01-61
Highway/Street: STH 35
Termini/Location: Pepin — Hager City
EIm Street To North County Line
County: Pepin
Length: 4.6 Miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Staged construction with flagging operations
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #4 7210-00-75
Highway/Street: USH 63
Termini/Location: Red Wing — Ellsworth
825" Street Intersection
County: Pierce
Length: 0.192 Miles
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Project Type: Miscellaneous / Intersection Improvement
Urban and/or Rural: Rural

Traffic Control: Staged Construction
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $0 - $99,999
Project I.D. #5 7210-03-71
Highway/Street: USH 63
Termini/Location: Red Wing — Ellsworth
Burlington Northern Railroad Bridge: B-47-0206
County: Pierce
Length: 0.133 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed with detour
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Projects consist of constructing a turn lane at 825™ Street, replacing

structure over the Burlington Northern Railroad, mill and replace
pavement, crack seal from Stockholm to the north county line, replace
HMA pavement from the south county line to USH 63, replace structure
over Fox Coulee Creek. Major items of work include common excavation,
structure removal, concrete masonry bridges, pile driving, milling HMA
pavement, crack sealing, beam guard, permanent signing, pavement
marking and traffic control.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday work restrictions and swallow netting.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 4

Required Certification: See above major items of work for required certification.
Duties: All duties required for construction engineering / management.

For more information, contact: Jennifer Oldenburg, Contract Specialist

NW Region, 22 Packages
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